

GREAT LAKES & OHIO RIVER DIVISION
Consolidated Forecast of Contracting Opportunities

2023
FISCAL YEAR

**Buffalo,
Chicago, Detroit,
Huntington, Louisville,
Nashville, and Pittsburgh
districts**



TABLE OF CONTENTS

Page

- 2 Message from the Commander**
- 3 Great Lakes & Ohio River Division Leadership Team**

- 4 2023 Outreach Engagements**

- 5 Forecast of Contract Opportunities by District**

Buffalo.....	6-7
Chicago	8-10
Detroit	11-12
Huntington	13-14
Louisville	15-27
Nashville	28-30
Pittsburgh	31-34

- 35 Points of Contact**

Forecast Disclaimer: This forecast is for planning purposes only and is subject to change during the fiscal year. It does not represent a pre-solicitation synopsis, invitation for bid or request for proposal, and is not a commitment by the government to purchase the desired supply and service. Some requirements may be contingent upon funding. Acquisition strategies may be revised due to market research, or other factors. Actual solicitation notices will be posted on sam.gov as prescribed by the Federal Acquisition Regulation (FAR). Use of the Department of Defense Address Activity Codes (DoDAAC) is only an aid to help better identify USACE Great Lakes and Ohio River Division procurement opportunities.

MESSAGE FROM THE COMMANDER



Hello, and welcome to Nashville! Home to one of seven geographically situated districts in the Great Lakes and Ohio River Division. We are especially proud to have the 2022 Federal Small Business Conference in our footprint.

We have several projects this fiscal year, and some into the next. I strongly encourage you to read through this consolidated forecast of contracting opportunities, stop by our booth, #355, introduce yourself, engage with our division and district representatives including commanders, engineers, contracting and small business professionals; ask a question, get clarification, share your capabilities and see how we can partner, together to achieve mission objectives in 2023, and beyond.

Brigadier General Kimberly A. Peebles

Commander

Great Lakes and Ohio River Division

GREAT LAKES & OHIO RIVER DIVISION LEADERSHIP



COL Kimberly Peeples



Philip M. Johnson
Acting Deputy Commander



Mr. Steve G. Durrett,
SES



Mr. Joseph M. Savage,
SES

Buffalo	Chicago	Detroit	Huntington	Louisville	Nashville	Pittsburgh
<p>LTC Colby Krug</p>	<p>COL Paul Culberson</p>	<p>LTC Brett Boyle</p>	<p>COL Jayson Putnam</p>	<p>COL Eric Crispino</p>	<p>LTC Joseph Sahl</p>	<p>COL Adam Czekanski</p>
<p>Dave Romano</p>	<p>Steve Fischer</p>	<p>Kevin McDaniels</p>	<p>Mike Keathley</p>	<p>John Bock</p>	<p>Stephanie Hall</p>	<p>Lenna Hawkins</p>

PARTNERING FOR SUCCESS

In fiscal year 2022, we obligated over \$2.78 billion and executed over 4,800 total actions. For FY 23, we will continue to have a great need for other than small, small, small disadvantaged, service-disabled veteran-owned, women-owned, and historically underutilized business zone small business concerns to partner with us to complete over 281 current projects and exceed our assigned small business goals.

Our acquisition team, comprised of Small Business, Contracting, Engineers, and Program Management professionals across the Buffalo, Chicago, Detroit, Huntington, Louisville, Nashville, and Pittsburgh districts, works to ensure you are fully aware of our contracting opportunities, and are afforded the "maximum practicable opportunity" to compete for them.

On the path to partnering success, it is recommended that you:

- 1) Ensure your business is properly registered at www.sam.gov.
- 2) Ensure your profile at the Small Business Administration's Dynamic Small Business Search (<http://dsbs.SBA.gov/>) includes your certified socioeconomic category and keywords that accurately reflect the competencies that align with your North American Industry Classification System code(s).
- 3) Schedule a Capabilities Briefing with one of our district Small Business professionals.
- 4) Respond to our Sources Sought Notices via www.sam.gov. Doing so assists us in conducting market research to better identify if we can set aside a project for small business concerns.
- 5) Proactively engage with any of our seven districts at an Industry Day, Open House or Workshop event, including the upcoming Great Lakes and Ohio River Division Industry Day, December 1, 2022, in Covington, KY. Doing so is a strategic and tactical method we use to conduct market research. You can use these engagement opportunities as a proactive way to position your company to get in front of a desired contract opportunity.
- 6) Search for our opportunities more efficiently by utilizing the Department of Defense Address Activity Code (DoDAAC) at www.sam.gov. Note: Bipartisan Infrastructure Law (BIL) projects may have a different place of performance.

We look forward to achieving success this fiscal year, and beyond. By partnering with you, we can.

OUTREACH ENGAGEMENTS

Attending an Outreach Engagement is an effective tactic to proactively ‘get in front of’ a desired contract opportunity.

An industry day, open house, forum, roundtable, conference, workshop, etc. Small, small disadvantaged, veteran-owned, service-disabled veteran-owned, women-owned, and HUBZone small business concerns, and other than small firms are afforded the opportunity to engage with leadership, program managers, project engineers, contracting, small business, and other professionals to discuss current or future projects.

Note: Dates and events are subject to change

Date	Host	Engagement Type	Engagement Title	Location	Target Group
1 December 2022	Great Lakes & Ohio River Division	Industry Day	LRD Industry Day	The Marriott River Center, Covington, KY	All Socioeconomic categories, Focus: <i>Partnering in Action</i>
2 February 2023	Louisville District	Open House	Louisville District Open House	Louisville Marriott Downtown	All Socioeconomic categories
TBA March 2023	Nashville District	Industry Day	TBA	Tennessee State University Avon Center	WOSB
30 March 2023	Chicago District	Industry Open House	Chicago District Industry Open House	TBA	All Socioeconomic categories
TBA May 2023	Huntington District	TBA	TBA	TBA	TBA

BUFFALO DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912P4**

	Solicitation Date	Primary NAICS Code	Project Name	Place of Performance	Project Description	Est. \$ Range/ Magnitude of Construction	Competition Type
1	1Q, FY 23	237990	Cleveland Harbor Dredging	Cleveland, OH	Channel maintenance dredging	\$5M - \$10M	Small Business Set Aside - TO
2	1Q, FY 23	237990	Boston Mills	Cleveland, OH	Reroute River near Cleveland OH	\$5M - \$10M	Small Business Set Aside - IFB
3	1Q, FY 23	562910	NFSS BOP	Lewiston, NY	Remediate soils outside IWCS	\$10M - \$25M	Small Business Set Aside - Best Value
4	2Q, FY 23	237990	Oswego Harbor Dredging	Oswego, NY	Channel maintenance dredging	\$500K - \$1M	Small Business Set Aside - TO
5	2Q, FY 23	237990	Ashtabula Harbor Dredging	Ashtabula, OH	Channel maintenance dredging	\$500K - \$1M	Small Business Set Aside - TO
6	2Q, FY 23	237990	Fairport Harbor Dredging	Fairport, OH	Channel maintenance dredging	\$1M - \$5M	Small Business Set Aside - TO
7	2Q, FY 23	237990	Presque Isle Beach Nourishment	Erie, PA	Beach Nourishment. New 8(a) competitive IDIQ	\$10M - \$25M	8(a) Competitive
8	2Q, FY 23	237990	Oswego Harbor West Arrowhead Breakwater Repair	Oswego, NY	Repair Breakwater	\$1M - \$5M	Small Business Set Aside - TO
9	2Q, FY 23	541330	Big John Salvage	West Virginia	AE Task Order under LRL Contract	\$1M - \$5M	Unrestricted
10	2Q, FY 23	237990	Buffalo 204	Buffalo, NY	Buffalo CDF Repair	\$5M - \$10M	Small Business Set Aside - TO
11	2Q, FY 23	562910	Harshaw	Cleveland, OH	Remediation at Harshaw	\$10M - \$25M	Small Business Set Aside - Best Value
12	2Q, FY 23	238210	MMD Electrical Work	Mount Morris, NY	Connect electric company connections to USACE property	\$100K - \$250K	TBD
13	2Q, FY 23	237990	MMD Road Improvements	Mount Morris, NY	Access Road Improvement and Resurfacing	\$5M - \$10M	Small Business Set Aside - TBD
14	2Q, FY23	237990	Toledo Harbor Maumee Bay & River Dredging	Toledo, OH	Channel maintenance dredging	\$5M - \$10M	Small Business Set Aside - TO
15	3Q, FY 23	237990	Huron Harbor Dredging	Huron, OH	Channel maintenance dredging	\$1M - \$5M	Small Business Set Aside - TO
16	3Q, FY 23	237990	Conneaut Harbor Dredging	Conneaut, OH	Channel maintenance dredging	\$1M - \$5M	Small Business Set Aside - TO
17	3Q, FY 23	237990	Sandusky Harbor Dredging	Sandusky, OH	Channel maintenance dredging	\$1M - \$5M	Small Business Set Aside - TO
18	3Q, FY 23	237990	Port Clinton Harbor Dredging	Port Clinton, OH	Channel maintenance dredging	\$500K - \$1M	Small Business Set Aside - TO

BUFFALO DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912P4**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	\$ Range/ Magnitude of Construction	Competition Type
19	3Q, FY 23	237990	Vermillion Harbor Dredging	Vermillion, OH	Channel maintenance dredging	\$500K - \$1M	Small Business Set Aside - TO
20	3Q, FY 23	237990	Rochester Harbor East Pier Repair	Rochester, NY	Concrete Cap	\$1M - \$5M	Small Business Set Aside - TO
21	3Q, FY 23	237990	Vermillion West Pier Repair	Vermillion, OH	Pier Repair	\$5M - \$10M	Small Business Set Aside - TO
22	3Q, FY 23	237990	MMD Bulkhead Installation	Mount Morris, NY	MMD Bulkhead Installation	\$100K - \$250K	TBD
23	4Q, FY 23	237990	Buffalo Harbor Dredging	Buffalo, NY	Channel maintenance dredging	\$1M - \$5M	Small Business Set Aside - TO
24	4Q, FY 23	237990	Lorain Harbor Dredging	Lorain, OH	Channel maintenance dredging	\$1M - \$5M	Small Business Set Aside - TO
25	4Q, FY 23	237990	Building 4/5 Renovation	Buffalo, NY	Demolish buildings at District HQ	\$1M - \$5M	Small Business Set Aside - TBD



CHICAGO DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912P6**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	\$ Range/ Magnitude of Construction	Competition Type
1	Q1 FY23	TBD	Indiana Shoreline Erosion, IN	Porter, IN	Placement of up to 50,000 tons of sand	\$1M-\$5M	TBD
2	Q1 FY23	TBD	Cal Reg. 219 - Crown Point, Liberty Park Sewer Improvement	Crown Point, IN	Provide combined sewer Area 004 Improvement aims to extend sanitary sewer service in the identified areas in Crown Point	\$1M-\$5M	Small Business Set Aside
3	Q1 FY23	TBD	Cook Co.219- Calumet Gateway, Chicago, IL	Chicago, IL	Development of nature garden for stormwater infrastructure and community gardening	\$1M-\$5M	Small Business Set Aside
4	Q1 FY23	TBD	Cook Co. Sec 219 Dixmoor Watermain	Dixmoor, IL	Construct alternate water supply, a second ground storage reservoir for add'l storage capacity, a new elevated tank to provide increased system pressure & storage capacity, improve the existing reservoir, including interior and exterior recoating's, appurtenance repairs & necessary upgrades and install an additional water main as needed.	\$1M-\$5M	TBD
5	Q1 FY23	237990	McCook Reservoir	Willow Springs, IL	Instrumentation at McCook needs to be repaired and replaced	\$250K - \$500k	Small Business Set Aside
6	Q1 FY23	TBD	Cook Co. Sec 219 - Schiller Park Retention Pond	Schiller Park, IL	Construction a 1.75 M gallon storm water detention basin and storm sewer installation, installation of storm sewers along the 4000 and 4100 blocks of Wesley Terrace, Grace Street, Kolze Ave. Gremley	\$1M-\$5M	TBD
7	Q1 FY23	TBD	Cal Reg. Sec 219 GSD 27&Chase Phase 3	Gary, IN	Reconstruct sewer interceptor from 25th Avenue to 19th Avenue	\$1M-\$5M	TBD
9	Q1 FY23	TBD	Cook Co. Sec 219 – Flossmoor Phase II	Flossmoor, IL	Construct stormwaters improve stormwater management	\$1M-\$5M	Small Business Set Aside
10	Q1 FY23	TBD	Cal Reg 219 Independence Hill Cor Dist Sewer Impro. Pro	Merrillville, IN	St. John 101st Avenue Culvert Replacement Sewer Improvement	\$250K - \$500k	Small Business Set Aside
11	Q1 FY23	TBD	Cook Co. 219 - Phase 2 - Richton Park, IL	Richton Park, IL	Replacing corroding roadway culvert crossings and a watermain to maintain or improve flow capacity.	\$1M-\$5M	Small Business Set Aside
12	Q2 FY23	TBD	Cal Reg. Sec 219 GSD Chase Street Phase 2 Rehab-Gary	Gary, IN	Replacement of force main with a new, appropriately sized force main	\$1M-\$5M	Small Business Set Aside
13	Q2 FY23	TBD	Cal Reg. Sec 219 - Hammond Dowling Park	Hammond, IN	Replacing the existing flocculators, sludge collectors, and tube settlers.	\$1M-\$5M	TBD
14	Q2 FY23	541330	Chicago Shoreline GRR	Chicago, IL	Transportation Model that predicts effects of lake storms on Chicago traffic	\$100K - \$250K	Small Business Set Aside
15	Q2 FY23	TBD	Algoma Harbor, WI	Algoma, WI	Repair segments of the 1,102 foot long North Pier and a 1,530 foot long South Breakwater	\$10M+	TBD

CHICAGO DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: W912P6

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
16	Q2 FY23	TBD	CSSC Barriers O&M	Romeoville, IL	Replace current fence with non-conductive fence and paving of roadway	\$10M+	TBD
17	Q2 FY23	TBD	Green Bay Harbor, WI	Green Bay, WI	Contract to dredge ~150,000 cu. yds from Green Bay Harbor and place in Cat Island	\$1M-\$5M	TBD
18	Q2 FY23	236220	Salamonie Lake, IN	Wabash County, IN	Construct Pole Barn building addition	\$100K - \$250K	MATOC
19	Q3 FY23	TBD	J Edward Roush Lake, IN	Huntington County, IN	Install access control, cameras and security improvements across project	\$100K - \$250K	Small Business Set Aside
20	Q3 FY23	TBD	J Edward Roush Lake, IN	Huntington County, IN	Replace waterlines at Roush Dam and operational areas	\$100K - \$250K	Small Business Set Aside
21	Q3 FY23	TBD	Fox River, WI	Winnebago County, WI	Award a construction contract to repair wall	\$500K - 1,000K	Small Business Set Aside
22	Q3 FY23	237990	Salamonie Lake, IN	Wabash County, IN	Bank Stabilization construction upstream of dam	\$250K - \$500k	Small Business Set Aside
23	Q3 FY23	TBD	Fox River, WI	Winnebago County, WI	Award construction contract to repair wall	\$500K - \$1M	Small Business Set Aside
24	Q4 FY23	TBD	Sturgeon Bay & Lake Michigan Ship Canal WI	Door County, WI	Repair existing breakwater by filling substructure voids with grout to restore to the original design elevations and slopes to maintain safe passage for vessels entering and exiting the harbor.	\$1M-\$5M	TBD
25	Q4 FY23	237990	CAWS DMDF New Dock	Chicago, IL	Construct new dock for dredging operations in the lake north of the current CDF	\$1M-\$5M	Small Business Set Aside
26	Q4 FY23	TBD	Fox River, WI	Brown County, WI	Award construction contract to Replace of walkways over the west spillway of the DePere Dam.	\$1M-\$5M	Small Business Set Aside
27	Q4 FY23	TBD	Indiana Harbor, IN	East Chicago, IN	Multi-year contract to conclude maintenance dredging at Indiana Harbor and place material into the CDF.	\$10M+	TBD

CHICAGO DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912P6**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	\$ Range/ Magnitude of Construction	CompetitionType
28	Q4 FY23	TBD	Indiana Harbor, IN	East Chicago, IN	Multi-year contract to conclude maintenance dredging at Indiana Harbor and place material into the CDF	\$10M+	TBD
29	Q4 FY23	TBD	Des Plaines River, IL&WI - Phase II - Ecosystem Restoration	Lake County, IL	Disable tile drains and remove invasives	\$1M-\$5M	TBD
30	Q4 FY23	TBD	Cook Co. 219 - Tall Trees - Glenview, IL	Glenview, IL	Replacement of deteriorated, 60-year-old water mains	\$1M-\$5M	TBD
31	Q4 FY23	TBD	Village of Dixmoor Phase II Watermain Improvement	Dixmoor, IL	Reconstruct severely deteriorated water mains	\$500K - \$1M	Small Business Set Aside
32	Q4 FY23	TBD	City of Valparaiso TOD Stormwater Detention Project	Valparaiso, IN	Construct stormwater improve stormwater management	\$1M-\$5M	TBD
33	Q4 FY23	TBD	City of Portage Swanson Road Interceptor Improvements	Portage, IN	Phase II of Stormwater interceptor project	\$1M-\$5M	TBD
34	Q4 FY23	TBD	Village of Cicero Water Main Improvement	Cicero, IL	Reconstruct severely deteriorated water mains	\$1M-\$5M	TBD
35	Q4 FY23	TBD	Central Brown County Water Auth. - Manitowoc, WI CAP Sec 14	Brown County, WI	Award construction contract to repair lakeshore erosion	\$1M-\$5M	TBD
36	Q4 FY23	TBD	Michigan City Harbor, IN	Michigan City, IN	Repair east pier by encapsulating the lakeward end with new steel sheet pile, replacing the concrete superstructure and the armor stone. In addition to the east pier work, work will include armor stone placement from stations 0+50 – 3+10 of the detached breakwater.	\$1M-\$5M	Small Business Set Aside
37	Q4 FY23	TBD	CSSC Barriers O&M	Romeoville, IL	Install electrical switches that disconnect electrodes from other barrier components so maintenance can be performed while other barriers continue to operate	\$1M-\$5M	TBD

DETROIT DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W911XK**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	\$ Range/ Magnitude of Construction	Competition Type
1	1Q FY23	237990	Saginaw Bay CDF Offloading Platform Repairs, MI	Mobilize to Saginaw Bay Confined Disposal Facility (CDF). Remove existing trestle and offload platform, including entire support piles. Construct new trestle and offload platform, as shown on the plans. New trestle and offloading platform including but not limited to, driven H-piles, structural steel members with bolted double clip angle connections, steel railings, egress/access ladders, mooring cleats, fenders, and one abutment with associated earthwork and anchorage for steel structure. Demobilize when all work is complete.	Saginaw Bay CDF, MI	\$1M - \$5M	Small Business Set Aside
2	1Q FY23	237990	Point Mouillee CDF Maintenance	Vegetation removal and material movement in Cells 2 and 3 of Point Mouillee	Berlin Twp. MI	\$1M - \$5M	IFB
3	2Q FY23	237990	Duluth Ship Canal	Install T-Wall (extension of City T-Wall) to protect Ship Canal facilities, improve drainage and add stone	Duluth, MN	\$1M-\$5M	Small Business Set Aside
4	2Q FY23	237990	Grand Haven North Pier Wave Attenuator	Demolish section harbor's north pier to allow for the construction of a rubble mound wave attenuator. Construct a wave attenuator and make repairs to existing sections of the north pier, as required. Construct a re-routed walkway along the crest of the required wave attenuator. Upon completion, clean-up work site and demobilize from the harbor.	Grand Haven, MI	\$5M - \$10M	Small Business Set Aside

DETROIT DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: W911XK

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
5	2Q FY23	237990	M/D Pentwater Harbor	Mobilize dredge to Pentwater Harbor and dredge between the upstream and downstream limits shown on the plans. Place material between the Ordinary High-Water Mark (OHWM) and the most landward 8 feet contour starting 800 feet North of the North Breakwater and extending 2,500 feet North. Demobilize when dredging work is completed.	Pentwater, MI	\$250K - \$500 K	MATOC
6	2Q FY23	TBD	Ecorse Creek, MI Flood Management	AE contract for design, plans and specs. Flood management structure (retention basin)	Ecorse, MI	\$1M-\$5M	TBD
7	3Q FY23	TBD	Erie Pier CDF Sediment Removal	Service Contract to move sediment out of Erie Pier to multiple upland sites	Duluth, MN	\$1M-\$5M	TBD
8	3Q FY23	TBD	Little Manistee Sea Lamprey Trap	Construct weir improvements/ Sea Lamprey Trap at DNR Fish Weir on Little Manistee River	Manistee, MI	\$1M- \$5M	TBD
9	4Q FY23	237990	Grand Haven South Pier and Revetment Repairs	Grand Haven South Pier Head Repairs and South Revetment Resurfacing	Grand Haven, MI	\$250K - \$500 K	Small Business Set Aside
10	4Q FY23	TBD	Soo Asset Renewal - Crib Dam Stabilization	Construction, stabilization of Soo Crib Dam	Sault Ste. Marie, MI	\$5M-10M	TBD
11	4Q FY23	TBD	Thomson Reservoir	AE contract for engineering during construction. In-situ remediation of contaminated sediments	Duluth, MN	\$500K-\$1M	TBD
12	4QFY23	237990	Lexington Harbor Breakwater Repairs	Construction of repairs to Lexington Harbor Breakwater	Lexington, MI	> \$10M	IFB
13	4Q FY23	TBD	Tallas Bay	Dredging land around Tallas Island to improve fish habitat	Duluth, MN	\$500K - \$1M	TBD
14	4Q FY24	TBD	Ecorse Creek, MI PED & Construction	Construction of the designed project. Flood management structure (retention basin)	Ecorse, MI	> \$10M	TBD

HUNTINGTON DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W91237**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
1	1Q, FY 23	237110	Burnsville Lake	Water Line Replacement Supplies	Burnsville, WV	Under \$250K	Small
2	1Q, FY 23	238190	Clending Lake	Fencing Replacement	Clendeney, OH	Under \$250K	Small
3	1Q, FY 23	238210	Tappan Lake	Tree removal for electric line installation	Deersville, OH	Under \$250K	Small
4	1Q, FY 23	333611	Clending Lake	Generator for Control Structure	Clendeney, OH	Under \$250K	Small
5	1Q, FY 23	333995	Summersville Lake	Supply Hydraulic Cylinders for Intake Structures	Summersville, WV	Pending	Small
6	1Q, FY 23	541330	Huntington District	Cost Engineering MATOC IDIQ	Huntington District	NTE \$25M	Small
7	1Q, FY 23	561720	Burnsville Lake	Cleaning Contract 23-2027	Burnsville, WV	NTE \$800K	Small
8	1Q, FY 23	561730	Alum Creek Lake	Herbicide 23-2027	Lewis Center, OH	Pending	Small
9	2Q, FY 23	237990	Clending Lake	Clendeney Tunnel Repairs	Clendeney, OH	\$1M - \$5M	Small
10	2Q, FY 23	237990	Delaware Lake	Bridge deck replacement w/option for line shafts	Delaware, OH	\$1M - \$5M	Small
11	2Q, FY 23	237990	Sommerdale Levee	Somerdale Hardpiping	Dover, OH	\$1M - \$5M	Small
12	2Q, FY 23	237990	Tappan Lake	Seepage Berm	Deersville, OH	\$1M - \$5M	Small
13	2Q, FY 23	237990	Delaware Lake	Replace Line Shaft Bearings	Delaware, OH	\$250K - \$500K	Small
14	2Q, FY 23	237990	Deer Creek Lake	Replace Emergency Generator	Bainbridge, OH	\$500K - \$1M	Small
15	2Q, FY 23	237990	Tom Jenkins Dam	Paint & Clean Sluice Gates (No crane support by contractor)	Gloucester, OH	\$500K - \$1M	Small
16	2Q, FY 23	238210	Capt. Antony Meldahl L&D	Wire Rope replacement/ Machine Shed options	Felicity, OH	\$1M - \$5M	Small
17	2Q, FY 23	332311	Summersville Lake	Fixed Cone Valve(s)	Summersville, WV	TBD	Small
18	2Q, FY 23	339991	Summersville Lake	Supply Seals for Intake Gates	Summersville, WV	TBD	Small
19	2Q, FY 23	541330	Dam Safety MCX	Automated Data Acquisition System IDIQ	CONUS	NTE \$20M	Unrestricted
20	2Q, FY 23	721211	Summersville Lake	Park Attendant 23-2027	Summersville, WV	NTE \$300K	Small

HUNTINGTON DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W91237**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
21	2Q, FY 23	811310	Alum Creek Lake	Repair Right Angle Gearbox District	Lewis Center, OH	Under \$250K	Small
22	2Q, FY 23	811310	Huntington District	Hydraulic Repair Services IDIQ MATOC	Huntington, OH	NTE \$1M	Unrestricted
23	3Q, FY 23	236220	J.W. Flannagan Lake	Renovation of Project Office	Haysi, VA	\$1M - \$5M	Small
24	3Q, FY 23	237990	Fishtrap Lake	Gate Machinery Rehab	Shelbiana, KY	\$1M - \$5M	Small
25	3Q, FY 23	237990	J.W. Flannagan Lake	Rock Slip Repair behind Project Office	Haysi, VA	\$500K - \$1M	Unrestricted
26	3Q, FY 23	541730	Tom Jenkins and Dillon Dams	Mowing and Maintenance IDIQ 2024-2028	Gloucester, OH	NTE \$1.5M	Small
27	3Q, FY 23	721211	Sutton Lake	Park Attendant 23 - 2027	Sutton, WV	TBD	Small
28	3Q, FY 23	811310	Capt. Antony Meldahl L&D	Repair Emergency Gate Motor	Felicity, OH	Under \$250K	Small
29	3Q, FY 23	811310	Huntington District	Load Handling Equipment Inspection and Repair IDIQ	Huntington District	NTE \$1.5M	Small
30	3Q, FY 23	811490	Fishtrap Lake	Trash Hunter Vessel replacement	Shelbiana, KY		Small
31	3Q, FY 23	TBD	Winfield L&D	Cyber Security Contract with option for RCB Security	Winfield, WV	TBD	Small
32	4Q, FY 23	237990	R.D. Bailey Lake	Guyandotte Bridge Paint & Clean	Justice, WV	\$250K - \$500K	Small
33	4Q, FY 23	237990	Lower Mud River	Flood Risk Management, Milton, WV	Milton, WV	\$25M - \$100M	Unrestricted
34	4Q, FY 23	238210	Fishtrap Lake	Electrical Rehab/ Lights & Controllers as Options	Shelbiana, KY	\$1M - \$5M	Small

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
1	1Q, FY23	236220	Logistics Readiness Complex	In-House Design Bid Build	Grissom Air Force Base, IN	Between \$25M and \$100M	Unrestricted
2	1Q, FY23	236220	Construction of a new visitor's center, gate house and inspection facility	AE Design Bid Build; Construct new entry control facility, visitor center, and vehicle inspection building	Youngstown, OH	Between \$5M and \$10M	MATOC Task Order (Northeast Pool)
3	2Q, FY23	236220	Construct Roof Canopy B450 Equipment Yard; Renovate 304 RQS Aircrew Flight Equipment Facility B320; Renovate 307 RQS Squad Ops Facility B315	AE Design Bid Build; Construct a 10,500 SF standing seam metal roof canopy cover; Renovate interior of B320; Renovate interior of B315	Portland, OR	Between \$5M and \$10M	MATOC Task Order (West Pool)
4	2Q, FY23	236220	Renovate Hangar 750 for 920 Row	AE Design Bid Build; Complete renovation of Hangar 750 to include bays, shops, and administrative spaces	Patrick Space Force Base, FL	Between \$10M and \$25M	Full and Open
5	1Q, FY23	238160	SRM Repair Roof Ext Doors LP System B3635	AE Design Bid Build	Andrews Air Force Base, MD	Between \$1M and \$5M	MATOC Task Order (Roofing)
6	1Q, FY23	238160	SRM Repair Roof Ext Doors LP B3640	AE Design Bid Build	Andrews Air Force Base, MD	Between \$1M and \$5M	MATOC Task Order (Roofing)
7	2Q, FY23	236220	Indoor Small Arms Range	AE Design Bid Build	Grissom Air Force Base, IN	Between \$10M and \$25M	
8	2Q, FY23	236220	10th Flight Test Squadron Operations Facility	AE Design Bid Build	Tinker Air Force Base, OK	Between \$10M and \$25M	MATOC Task Order (Southeast Pool)
9	2Q, FY23	236220	FSRM Renovate Bldg. 1203	AE Design Bid Build	March Air Force Base, CA	Between \$10M and \$25M	TBD
10	2Q, FY23	236220	Aircrew Flight Equipment Facility B207 Addition; FSRM/Renovate	AE Design Bid Build	Peterson Air Force Base, CO	Between \$25M and \$100M	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
11	1Q, FY23	236220	610 CACS Command & Control Facility	AE Design Bid Build; Construct an 8,000 SF admin building to support 610 CACS	Davis Monthan Air Force Base, AZ	Between \$5M and \$10M	MATOC TO (West Pool)
12	2Q, FY23	236220	Operations Facility B821 Addition	AE Design Bid Build	Minneapolis St. Paul JAP, MN	Between \$1M and \$5M	TBD
13	2Q, FY23	236220	Security Forces Facility	AE Design Bid Build	Dobbins Air Force Base, GA	Between \$10M and \$25M	MATOC Task Order (Southeast Pool)
14	3Q, FY24	236220	SRM Repair Fire Suppression Water Storage Tanks B1247	AE Design Bid Build	March Air Force Base, CA	Between \$1M and \$5M	TBD
15	4Q, FY23	236220	KC-46 Two-Bay Maintenance/Fuel Cell Hangar and Add/Alt Bldg. 1244 FUT/Cargo Pallet Staging	AE Design Bid Build	March Air Force Base, CA	Between \$100M and \$250M	TBD
16	4Q, FY23	236220	Add/Alt Bldg. 600 for KC46 Flight Simulator	AE Design Bid Build	March Air Force Base, CA	Between \$5M and \$10M	TBD
17	FY25	236220	Area Maintenance Support Activity/ VMS	In-House Design Bid Build	Wright Patterson AF Base, OH	Between \$10M and \$25M	TBD
18	3Q, FY23	236220	Army Reserve Center	AE Design Bid Build; Construct a 200-member Army Reserve Center (32,622 SF), Vehicle Maintenance Shop (9,003 SF), and Organizational Storage Building (1,217 SF)	Albany, GA	Between \$10M and \$25M	TBD
19	FY25	236220	ECS Warehouse, Phase 2	AE Design Bid Build	Yakima, WA	Between \$10M and \$25M	TBD
20	3Q, FY24	236220	Army Reserve Center	AE Design Bid Build; Construct a 500-member Army Reserve Center (56,597 SF) and Organizational Storage Building (3,190 SF)	Birmingham, AL	Between \$25M and \$100M	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
21	2Q, FY24	236220	Area Maintenance Support Activity	AE Design Bid Build; Construct a 9,900 SF AMSA	Camp Pendleton, CA	Between \$10M and \$25M	TBD
22	3Q, FY23	236220	Army Reserve Center	AE Design Bid Build; Construct a 200-member Army Reserve Center (32,622 SF), Vehicle Maintenance Shop (9,003 SF), and Organizational Storage Building (1.217 SF)	Albany, GA	Between \$10M and \$25M	TBD
23	FY25	236220	ECS Warehouse, Phase 2	AE Design Bid Build	Yakima, WA	Between \$10M and \$25M	TBD
24	3Q, FY24	236220	Army Reserve Center	AE Design Bid Build; Construct a 500-member Army Reserve Center (56,597 SF) and Organizational Storage Building (3,190 SF)	Birmingham, AL	Between \$25M and \$100M	TBD
25	2Q, FY24	236220	Area Maintenance Support Activity	AE Design Bid Build; Construct a 9,900 SF AMSA	Camp Pendleton, CA	Between \$10M and \$25M	TBD
26	2Q, FY23	236220	Army Reserve Center PHII	AE Design Bid Build; Phase 2 of 1,400-member Army Reserve Center (60,106 SF) to include classroom, assembly, unit storage, and other support spaces.	Ft Buchanan, PR	Between \$10M and \$25M	TBD
27	FY27	236220	Army Reserve Vehicle Maintenance Shop	AE Design Bid Build; Construct a 5,450 SF VMS Addition and a 1,000 SF Organizational Storage Building	Bellefonte, PA	Between \$5M and \$10M	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
28	FY24	236220	FFR Info Sys Fac (331 Renovation)	AE Design Bid Build; Renovation of approximately 31,000 SF of administration space for the Network Enterprise System, administrative space, and gym	Camp Parks, CA	Between \$10M and \$25M	TBD
29	2Q, FY23	236220	Army Reserve Vehicle Mtce. Shop	In-House Design Bid Build	Kansas City, KS	Between \$5M and \$10M	MATOC Task Order (West Pool)
30	2Q, FY23	236220	CAP 081803 Collective Training Enlisted Barracks	AE Design Bid Build	Fort McCoy, WI	Between \$25M and \$100M	Unrestricted
31	TBD FY23	236220	CAP 081804 Collective Trng. Enlisted Barracks	AE Design Bid Build	Fort McCoy, WI	Between \$25M and \$100M	TBD
32	1Q, FY23	236220	SRM Ft. Bliss Repair Roy Benavidez ARC & VMS	AE Design Bid Build	Fort Bliss, TX	Between \$10M and \$25M	TBD
33	3Q, FY23	236220	Army Reserve Vehicle Mtce. Shop	AE Design Bid Build; Construct 8,547 SF VMS	Manitowoc, WI	Between \$5M and \$10M	TBD
34	3Q, FY23	236220	Airborne Equipment Parachute Repair Shop	AE Design Bid Build	Patton USARC, CA	Between \$1M and \$5M	TBD
35	3Q, FY23	236220	Collective Training Officer Quarters	In-House Design Bid Build	Fort McCoy, WI	Between \$25M and \$100M	TBD
36	FY28	236220	Army Reserve Center	AE Design Bid Build	Dobbins Air Force Base, GA	Between \$25M and \$100M	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
37	1Q, FY23	236220	Army Reserve VMS Addition	AE Design Bid Build	Cedar Rapids, IA	Between \$1M and \$5M	TBD
38	2Q, FY23	236220	SRM WPAFB Renovate AFLCMC Admin Facility 20016	AE Design Bid Build; Comprehensive interior and exterior renovation and space consolidation (~290,600 SF)	Wright Patterson AF Base, OH	Between \$25M and \$100M	Unrestricted
39	2Q, FY23	236220	SRM WPAFB AFLCMC Leased Temporary Facility	AE Design Build; Provide temporary workspace for 500 personnel with approximately half constructed in compliance with ICD 705 criteria	Wright Patterson AF Base, OH	Between \$25M and \$100M	TBD
40	2Q, FY23	236220	SRM WPAFB Rpr F10856/Replace AHU #5	AE Design Bid Build; Repair AHW and replace mix boxes with VAV systems. Includes modernization and reconfiguration of 33,400 SF office area.	Wright Patterson AF Base, OH	Between \$5M and \$10M	TBD
41	1Q, FY23	236220	SRM WPAFB Renovation of AFMC HQ	AE Design Bid Build; Renovate Bldg. 262 & 266	Wright Patterson AF Base, OH	Between \$100M and \$250M	Unrestricted
42	2Q, FY23	236220	CRANE Bldg. 2521 Metal Finishing Design	AE Design Build	Crane, IN	Between \$5M and \$10M	TBD
43	2Q, FY23	236220	SRM SAFB ILANG B5022 Renovation	AE Design Bid Build	Scott Air Force Base, IL	Between \$10M and \$25M	TBD
44	3Q, FY23	236220	IIS Lex, KY Forage Animal Production Research Lab	AE Design Bid Build; Construct office/lab, research greenhouses, and animal lab	Lexington, KY	Between \$100M and \$250M	TBD
45	FY24	236220	SRM CRANE Bldg. 198 HVAC Repairs	AE Design Bid Build	Crane, IN	Between \$5M and \$10M	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
46	1Q, FY23	236220	NSWC CRANE B3659 Composites Engr Innovation Ctr	In House Design Build	Crane, IN	Between \$5M and \$10M	TBD
47	1Q, FY23	236220	SRM WPAFB AFRL Rapid Reaction Lab	AE Design Bid Build	Wright Patterson AF Base, OH	Between \$5M and \$10M	MATOC Task Order (Pool TBD)
48	2Q, FY23	238220	SRM WPAFB Rpr HVAC AHU'S 1, 2 & 4 Chillers F10271	AE Design Bid Build	Wright Patterson AF Base, OH	Between \$1M and \$5M	TBD
49	2Q, FY23	TBD	SRM WPAFB NASIC Mass Notification (NMS)	AE Design Bid Build	Wright Patterson AF Base, OH	Between \$1M and \$5M	TBD
50	3Q, FY23	236220	SRM WPAFB Renovation F20145	AE Design Bid Build	Wright Patterson AF Base, OH	Between \$10M and \$25M	TBD
51	1Q, FY23	236220	CDC School Aged Center	In House Design Build; Construct CDC to provide daycare services	Wright Patterson AF Base, OH	Between \$25M and \$100M	TBD
52	1Q, FY23	236220	Separate Toilet/Shower Building	In House Design Build	Fort Knox, KY	Between \$1M and \$5M	MATOC Task Order (Pool TBD)
53	4Q, FY23	236220	Ground Transport Equipment Building	AE Design Bid Build	Detroit Arsenal, MI	Between \$10M and \$25M	TBD
54	4Q, FY23	236220	Add/Alter Intelligence Facility CUP	AE Design Bid Build	Wright Patterson AF Base, OH	Between \$25M and \$100M	TBD
55	1Q, FY24	236220	Multipurpose Training Range	AE Design Bid Build	Fort Campbell, KY	Between \$25M and \$100M	TBD
56	2Q, FY23	237310	SRM Repair Taxiway S, F, G, & R	In House Design Build	Scott AFB, IL	Between \$25M and \$100M	TBD
57	4Q, FY24	236220	Scott Intermediate School	AE Design Bid Build	Fort Knox, KY	Between \$25M and \$100M	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
58	1Q, FY23	236220	SAFB Child Development Center	In House Design Build	Scott AFB, IL	Between \$10M and \$25M	TBD
59	2Q, FY23	236220	SRM DLA Bldg. 20 Maintenance & Repair Sanitary Sewer	In House Design Build	Columbus, OH	Between \$100K and \$250K	MATOC Task Order (WOSB Pool)
60	2Q, FY23	237130	Ramey Microgrid w/PV for Energy	AE Design Bid Build	Puerto Rico	Between \$10M and \$25M	TBD
61	3Q, FY23	237130	Juana Diaz Microgrid with PV	AE Design Bid Build	Fort Allen, PA	Between \$10M and \$25M	TBD
62	1Q, FY24	237110	Water Supply Treatment Building, Potable	In House Design Build	Fort Bragg, NC	Between \$5M and \$10M	TBD
63	1Q, FY24	237130	Hybrid Renewable Resilient Energy - Signa	In House Design Build	Arifjan Kuwait, Arcent-Ku	Between \$25M and \$100M	TBD
64	1Q, FY23	237130	Electric Power, Gas Fired	In House Design Build	Fort Riley, KS	Between \$25M and \$100M	TBD
65	1Q, FY24	237130	Electric Power, Gas Fired	In House Design Build	Fort Stewart, GA	Between \$25M and \$100M	TBD
66	1Q, FY24	237130	Phantom Warrior Central Microgrid	In House Design Build	Fort Hood, TX	Between \$25M and \$100M	TBD
67	4Q, FY23	237110	Water Distribution Lines, Potable	In House Design Build	Hawthorne, NV	Between \$5M and \$10M	TBD
68	4Q, FY23	237110	Main Potable Water Lines for Resilience	In House Design Build	Tooele Army Depot, UT	Between \$10M and \$25M	TBD
69	3Q, FY23	236220	Child Development Center	AE Design Bid Build; Construct a large standard design CDC with adjacent outdoor play areas	Fort Knox, KY	Between \$25M and \$100M	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
70	1Q, FY23	237130		In House Design Build	Fort Bliss, TX	Between \$25M and \$100M	TBD
71	3Q, FY23	236220		AE Design Bid Build	Detroit, MI	Between \$25M and \$100M	TBD
72	TBD	237130	Microgrid System, Mobility (Railhead) Area; DPTMS Simulation Training Campus Microgrid; Microgrid, McGregor / Westbrook; 5 MW NG Generator Microgrid, East	AE Design Bid Build	Conroe, TX	Between \$5M and \$10M	TBD
73	3Q, FY23	237110	Aircraft Maintenance Hangar/Shops	AE Design Bid Build	Ft. Buchanan, PR	Between \$5M and \$10M	TBD
74	3Q, FY23	237130	Install Microgrid, PV, BESS & Generator	AE Design Bid Build	Fort Buchanan, PR	Between \$25M and \$100M	TBD
75	2Q, FY23	236220	Water Treatment System at Las Casa Lake	AE Design Bid Build	Detroit Arsenal, MI	Between \$10M and \$25M	TBD
76	2Q, FY23	237130	Installation Level Microgrid	AE Design Bid Build	Arifjan Kuwait, Arcant-Ku	Between \$10M and \$25M	TBD
77	2Q, FY23	237130	Manned/Unmanned Tactical Vehicle Lab	In House Design Build	Fort Bragg, NC	Between \$25M and \$100M	TBD
78	2Q, FY23	237130	Microgrid 13 Gen Consol 700kW Solar	AE Design Bid Build	Joint Base Lewis-McChord, WA	Between \$25M and \$100M	TBD
79	2Q, FY23	237130	Emergency Diesel Microgrid	AE Design Bid Build	Lake City Army Ammo Plant, MO	Between \$5M and \$10M	TBD
80	2Q, FY23	237130	Microgrid	AE Design Bid Build	Fort Hood, TX	Between \$10M and \$25M	TBD
81	2Q, FY23	237130	15 MW NG CHP Microgrid		AE Design Bid Build	Fort Sill, OK	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
82	2Q, FY23	236220	Automated Record Fire Range	Pending	Fort Campbell, KY	Between \$10M and \$25M	TBD
83	2Q, FY23	236220	Child Development Center	AE Design Bid Build	Rock Island Arsenal, IL	Between \$10M and \$25M	TBD
84	1Q, FY23	236220	Rip Rap Downstream Outlet Channel	Replace of riprap in the outlet channel downstream of the dam. The scope will include construction of an access road.	Brookville Lake, IN	Between \$1M and \$5M	MATOC Task Order (HubZone Pool)
85	1Q, FY23	236220	Repair Crack in Wall Monolith R45 and M2-05	Install post tensioned anchor rods in a lock wall monolith to ensure continued stability of the monolith with a crack in it. Dewater the 1200' lock chamber for post-tensioned rods below the waterline and to seal the crack in the culvert and enable grouting of the crack.	Markland LD, KY	Between \$5M and \$10M	MATOC Task Order (HubZone Pool)
86	1Q, FY23	237990	Repair Mooring Bitt Tracks at John T Myers Locks and Dam, Primary Chamber	Complete repairs on river-wall floating mooring bitt tracks during scheduled gov't performed dewatering. Includes replacing damaged embedded steel and pouring new concrete. Will install new mooring bitts as applicable.	JT Myers LD, IN	Between \$1M and \$5M	TBD
87	1Q, FY23	236220	Tower Bridge Painting & Bridge Deck Replacement	Repaint tower bridge to control corrosion and reduce the need for major maintenance repairs. Replace concrete bridge deck.	Cagles Mill Lake, IN	Between \$500K and \$1M	MATOC Task Order (HubZone Pool)
88	1Q, FY23	236220	Remove and Repair 3 Main Gates	Remove all 3 main gates repair erosions at all corners. Repaint gates and reinstall. Replace gate stem bushings to stop leakage. Repair gate stem nuts to ensure the gate stays attached	Monroe Lake, IN	Between \$250K and \$500K	MATOC Task Order (HubZone Pool)

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
89 1Q, FY23	236220	Raise Crest of Lit Carr Sediment Dam	Raise the crest of Sediment Dam two feet from current elevation.	Carr Creek Lake, KY	Between \$500K and \$1M	MATOC Task Order (HubZone Pool)
90 1Q, FY23	236220	WWTP Marina, Take over from KY State.	Resilient wastewater treatment - replacement of the dilapidated chemical waste water treatment plant including demo of existing plant, construction of replacement plant with more environmentally friendly ultraviolet light treatment	Carr Creek Lake, KY	Between \$500K and \$1M	MATOC Task Order (HubZone Pool)
91 1Q, FY23	Pending	Replace Intake Screens at Smithland Locks and Dam	Remove/ replace 8 intake screens w/divers. Fabricate, paint 8 new screens	Smithland LD, IL	Between \$1M and \$5M	TBD
92 1Q, FY23	236220	Raise Crest of Lit Carr Sediment Dam	Raise the crest of Sediment Dam two feet from current elevation.	Carr Creek Lake, KY	Between \$500K and \$1M	MATOC Task Order (HubZone Pool)
93 1Q, FY23	236220	WWTP Marina, Take over from KY State.	Resilient wastewater treatment replacement of the dilapidated chemical waste water treatment plant including demo of existing plant. Construct new plant with more environmentally friendly ultraviolet light	Carr Creek Lake, KY	Between \$500K and \$1M	MATOC Task Order (HubZone Pool)
94 2Q, FY23	236220	M/V William P. Morelli Accident: Stabilization and repair of approximately 200 ft of the Left Descending bank Portland Canal Wall at ORM 604.5 just upstream of the L&I railroad bridge.	Repair retaining wall at the entrance to the Portland Canal which resulted from a barge strike.	McAlpine LD, KY	Between \$5M and \$10M	MATOC Task Order (HubZone Pool)

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
95	2Q, FY23	237990	Stilling Basin Repairs	Repair Stilling Basin walls, Downstream concrete apron, and end sill using reinforcements and a concrete overlay.	Nolin River Lake, KY	Between \$500K and \$1M	TBD
96	2Q, FY23	237990	Repair Lower Dam Bulkhead Crane at McAlpine Locks and Dam	Replace all sheaves & bushings on the lifting beam of lower dam bulkhead crane, replace the wire rope on this crane. Repair Lower Dam Bulkhead Crane at McAlpine Locks and Dam. Dam bulkhead crane sheaves are bound up and crane is ""red-tagged"" & not in use except in emergencies. The binding sheaves are causing damage to the wire ropes.	McAlpine LD, KY	Between \$250K and \$500M	TBD
97	2Q, FY23	237990	Spillway Concrete Crest Repair	Concrete will be removed across the entire spillway chute and up the training walls to address the water stop and replace the deteriorated concrete.	CJ Brown Lake, OH	Between \$500K and \$1M	TBD
98	3Q, FY23	336611	Drydock of M/V Brookport	Drydock the workboat to install crane and perform routine inspection and repair.	Markland LD, KY	Between \$250K and \$500K	TBD
99	3Q, FY23	335314	Replace Motor Control Center at JT Myers Locks and Dam	Replace Motor Control Center at John T Myers Locks and Dam	JT Myers LD, IN	Between \$500K and \$1M	TBD
100	3Q, FY23	237990	Repair Failed Line Shaft Supports at Markland Locks and Dam	Repair remaining damaged line shaft supports and rehab line shafts on the dam gate operating machinery. Cantilevered supports for tainter gate drive shafts are cracked and steel support arms have pulled loose from the supporting dam bridge in many locations.	Markland LD, KY	Between \$1M and \$5M	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
101	2Q, FY23	237990	Johnson County Phase I (FWEEP)	Design Bid Build	Paintsville, KY	Between \$1M and \$5M	MATOC Task Order
102	3Q, FY23	238220	HVAC Replacement w/ Heat Pumps	Install 4 heat pumps in approx. 8,000 SF office. The existing HVAC duct work in the concrete slab would be treated for mold and then hermetically sealed. The ductwork is under the concrete slab of the Regional Visitor Center and offices. The ductwork would be decommissioned, and 4 individual heat pumps would be installed to replace decommissioned ductwork.	Caesar Creek Lake, OH	Between \$250K and \$500K	TBD
103	3Q, FY23	237990	Repair Intake Pier Debris Concrete Screen	The cracks will need to be cleaned and scoured and sealed. The worst sections of concrete cracking and spalling will need to be cut out and repaired.	West Fork Lake, OH	Between \$500K and \$1M	TBD
104	3Q, FY23	236220	Storage Building	Construct storage building. Size and type of structure is yet to be determined, but likely a pole-barn or similar large warehouse/barn style building.	Cannelton LD, IN	Between \$250K and \$500K	TBD
105	3Q, FY23	237990	Johnson County Phase III (North-South)	Design Bid Build	Paintsville, KY	Between \$25M and \$100M	Unrestricted
106	4Q, FY23	237990	Replace Culvert Valves	Fabricate and install two new culvert valves.	McAlpine LD, KY	Between \$1M and \$5M	TBD
107	4Q, FY23	237990	Replace Dam Emergency Bulkheads at Markland Locks and Dam	Fabricate two replacement bulkheads. Installation may be included.	Markland LD, KY	Between \$1M and \$5M	TBD
108	TBD	237990	Low Water Ramp	Construction of a low water lake access ramp that will be usable at pool elevation 5 ft. below winter pool.	Rough River Lake, KY	Between \$250K and \$500K	TBD

LOUISVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912QR**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
109	1Q, FY23	541330	A/E IDIQ Military and Civil Works		N/A	\$150M Shared Capacity	Unrestricted
110	1Q, FY23	541330	A/E IDIQ Military and Civil Works		N/A	\$45M Shared Capacity	SBSA
111	1Q, FY23	541330	Master Planning IDIQ		N/A	\$45M Shared Capacity	Unrestricted
112	1Q, FY23	541330	Master Planning IDIQ		N/A	\$25M Shared Capacity	SBSA
113	1Q, FY23	541611	CMS- Civil Works (Service)		N/A	\$240M Shared Capacity	SBSA
114	1Q, FY23	332710	Fabrication MATOC		N/A	\$15M Shared Capacity	TBD
115	3Q, FY23	237990	Repair Intake Pier Debris Concrete Screen	The cracks will need to be cleaned and scoured and sealed. The worst sections of concrete cracking and spalling will need to be cut out and repaired.	West Fork Lake, OH	Between \$500K and \$1M	TBD
116	4Q, FY22	562910	Jacobsville Neighborhood Soil Contamination Site	SATOC	Evansville, IN	Total Capacity \$67M	Unrestricted
117	TBD FY23	238160	National Roofing Program MATOC			\$200M Shared Capacity	TBD

NASHVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912P4**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
1	TBD	TBD	Wolf Creek MPT	Transformers Replacement	WOL	Between \$10M and \$25M	TBD
2	1Q FY23	236210 or 237990	Wolf Creek Dissolved Oxygen	Dissolved Oxygen System	WOL	Between \$10M and \$25M	TBD
3	1Q FY23	236220	DOE K-25	Historic Preservation Building	Oak Ridge, TN	Between \$5M and \$10M	Small Business
4	1Q FY23	237990	Loyall Ponding	Construction of Access Bench and Aeration System	Loyall, KY	Between \$1M and \$5M	TBD
5	1Q or 2Q FY23	237310	Paving (Hurricane Creek CG, Coleman Bridge Boat Ramp, and Calhoun Hill Boat Ramp)	REC	BAR	Between \$250K and \$500K	TBD
6	1Q or 2Q FY23	237310	Paving (Floating Mill CG)	REC	CEN	Between \$250K and \$500K	TBD
7	1Q or 2Q FY23	332813	Replace Protective Coating of Bridge Section	FRM	WOL	Between \$500K and \$1M	MATOC Task Order
8	1Q or 2Q FY23	TBD	Replace Concrete Deck of Bridge and Dam Section	FRM	WOL	Between \$1M and \$5M	MATOC Task Order
9	3Q FY23	237130	Old Hickory GSU Transformer Install	Install 2 Generator Step up unit Transformers	OLD	Between \$5M and \$10M	Small Business
10	TBD	TBD	DOE Combined Training Facility (CTF)	Construction of provided plans/specs		Between \$1M and \$5M	TBD
11	TBD	237300	Brewster Bridge Road	Roadway Stabilization	Big South Fork, TN	Between \$1M and \$5M	Small Business
12	TBD	237990	Ocoee & Clearwater: Mouse Creek, Cleveland	Channel modification	Cleveland, TN	Between \$500K and \$1M	TBD

NASHVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912P4**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
13	TBD	237990	Blount Ave: Mouse Creek, Cleveland	Channel modification	Cleveland, TN	Between \$250K and \$500K	TBD
14	TBD	237990	Williams St. Detention: Mouse Creek, Cleveland	Detention Structure	Cleveland, TN	Between \$500K and \$1M	TBD
15	TBD	237130	Arc Flash - High Voltage Switchyard Power Transfer Switch Replacement	HYD	BAR	Commercial Supply over SAT	TBD
16	TBD	TBD	Dam Embankment Monitoring Instrumentation	NIH	COR	Between \$250K and \$500K	TBD
17	TBD	237990	Replace Spillway Gate Machinery and Controls	FRM	DAL	Between \$1M and \$5M	TBD
18	TBD	237990	Spillway Gate Repair and Protective Coatings	FRM	DAL	Between \$5M and \$10M	TBD
19	TBD	333613	Culvert Valve Low Speed Gear Boxes	NIH	KEN	Commercial Supply over SAT	TBD
20	TBD	TBD	Melton Hill Replace MCC	NIH	MHL	Between \$500K and \$1M	Small Business
21	TBD	TBD	Nickajack - (2) new low speed gear boxes	NIH	NIC	Between \$250K and \$500K	TBD
22	TBD	238320	Armor plate painting	NIH	NIC	Between \$500K and \$1M	TBD
23	TBD	335313	Arc Flash Right Bank Switchgear Replacement	HYD	OLD	Between \$1M and \$5M	TBD
24	TBD	237990	Replace Intake and Spillway Crane	JNT	OLD	Between \$10M and \$25M	TBD
25	TBD	237990	Downstream Crane Pad	NIH	OLD	Between \$250K and \$500K	TBD
26	TBD	TBD	Pickwick Replace MCC	NIH	PIC	Between \$1M and \$5M	Small Business
27	TBD	TBD	MCC REHAB	NIH	WBL	Between \$1M and \$5M	Small Business

NASHVILLE DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: **W912P4**

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
28	TBD	237990	Purchase of a Debris Removal System	JNT	WOL	Between \$1M and \$5M	Small Business
29	TBD	237990	Purchase of a Debris Removal System	JNT	WOL	Between \$1M and \$5M	Small Business
30	TBD	237130	Salt Lick Electric Line Replacement	REC	COR	Between \$250K and \$500K	TBD
31	TBD	237110	Defeated Creek Sanitary	REC	COR	Between \$250K and \$500K	TBD
32	TBD	237990	Repair Spillway Bridge Deck	REC	DAL	Between \$500K and \$1M	TBD
33	TBD	237990	Replace Spillway Gate Chains	FRM	JPP	Between \$1M and \$5M	Small Business
34	TBD	TBD	H&H IDIQ	Brooks Act AE contract			TBD
35	FY24	237990	Chickamauga Lock AWD	Downstream Approach Walls & Decomm	Chattanooga, TN	Between \$25M and \$100M	TBD

PITTSBURGH DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: W911WN

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
1		238210	ACI Temporary Emergency Power	Provide temporary emergency power response to natural and manmade disasters on behalf of FEMA	Nationwide including Alaska, Hawaii, Guam, the Virgin Islands, American Samoa, Northern Mariana Islands, and Puerto Rico	\$250M - \$500M	Unrestricted
2	2Q, FY 23	237310	AR 4 L/D Permanent Culvert Improvements	Complete a permanent repair to the culvert system at Allegheny Lock and Dam 4 due storm water damage	Allegheny River, PA	\$1M - \$5M	Unrestricted
3	4Q, FY23	237990	Dashields upper slope repair contract	Contract to stabilize the failed slope and replace the failed retaining wall adjacent to the Upper Guide Wall of Dashields Lock and Dam	Ohio River Locks and Dams	\$10M - \$25M	Unrestricted
4	2Q, FY 23	237990	Dashields lower guide wall boat slip	Contract to build a mooring area downstream of the lock. Features of work include excavation and placement of riprap.	Ohio River Locks and Dams	\$1M - \$5M	Small Business Set Aside
5	2Q, FY23	237990	Repair Concrete Dam Piers - Montgomery	Repair of concrete dam piers by removal and replacement of spalled and/or unsound concrete, and epoxy grouting of cracks.	Ohio River Locks and Dams	\$1M - \$5M	Unrestricted
6	1Q, FY23	237990	BIL - Pike Island L/D Hydraulic System	Design and procurement of hydraulic power units that will allow more reliable operations, drastically reduce hydraulic piping and fluid on the lock walls which will minimize potential environmental hazards.	Ohio River Locks and Dams	\$10M - \$25M	Unrestricted

PITTSBURGH DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: W911WN

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
7	4Q, FY 23	237110	BIL - Tionesta Water Tower	Removal and replacement of critical interior piping, plumbing and drains would be required. Critical sand blasting, cleaning, priming and painting the entire interior and exterior surfaces of the tank will be required. Replacement of the electrical panel. Utilize sustainable, low maintenance materials and the most efficient electric replacements where possible.	Tionesta Lake, PA	\$1M - \$5M	Small Business Set Aside
8	4Q, FY23	237110	BIL - Shenago Water Tower	Replacement of critical interior piping, plumbing and drains. Utilize sustainable, low maintenance materials and the most efficient electric replacements where possible. Downsize equipment and components, where possible.	Shenango River Lake, PA	\$250K - \$500K	Small Business Set Aside
9	2Q, FY 23	237110	BIL - Berlin Sewer Collection System	Repair and/or replace several thousand feet of identified failing sewage line throughout the conveyance system. Slip lining, spot repairs and new lines and manholes will be installed to limit the inflow and infiltration (I/I) into the system.	Berlin Lake, OH	\$1M - \$5M	Small Business Set Aside

PITTSBURGH DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: W911WN

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type
10	4Q, FY 23	238160	BIL - Replace Roof and Add Solar Panels	Replace Roof and add Solar Panels to RMO and Maintenance Buildings	Crooked Creek Lake, PA	\$250K - \$500K	Small Business Set Aside
11	4Q, FY 23	333923	Rehabilitate Gantry Crane - Loyalhanna	Work includes removal of asbestos in operator's cabs, replacement of electrical systems, rehab of hoisting machinery and equipment, installation of additional windows to allow unobstructed view of spillway gate operations, removal of pigeon droppings and installation of pigeon deterrents in the machinery houses, and repainting of structure.	Loyalhanna Lake, PA	\$1M - \$5M	Small Business Set Aside
12	4Q, FY 23	333996	PLC Hydraulic Pump Upgrade	Work includes repair/upgrade to a hydraulic pump	Loyalhanna Lake, PA	\$100K - \$250K	Small Business Set Aside
13	2Q, FY 23	237990	Lower Mon Fish Reef Contract	Installation of riprap berms in water to create fish reefs.	Lower Mon 234	\$1M - \$5M	Small Business Set Aside
14	2Q, FY 23	238910	Contract-Remove L/D 3	Demolition work of the concrete dam.	Lower Mon 234	\$10M - \$25M	Unrestricted

PITTSBURGH DISTRICT CONTRACTING OPPORTUNITIES

DoDAAC: W911WN

	Solicitation Date	Primary NAICS Code	Project Name	Description	Place of Performance	Estimated \$ Range/ Magnitude of Construction	Competition Type	SubK Opportunity ?
15	2Q, FY 23	237310	Longhouse	Development of plans and specifications for three independent phases for the complete rehabilitation of Longhouse Scenic Drive and Jacks Rocks Road together totally approximately 14.5 miles of roadway.	IIS - US Forest Service	\$10M - \$25M	Small Business Set Aside	2Q, FY 23
16	4Q, FY23	238910	Kiasutha Phase 1	Demolition of three toilet buildings and installation of two CXT vault toilets, providing electric infrastructure to 17 campsites, and replacing a boat ramp.	IIS - US Forest Service	\$250K - \$500K	Small Business Set Aside	FY23 4Q
17	2Q, FY23	237110	Warrendale/Bayne, Brush Creek, and Mingo Creek Road Water Main Extensions	Extension of 5,600 feet of 16" water main line in Marshall Township, PA	Section 219	\$1M - \$5M	Small Business Set Aside	FY23 2Q
18	3Q, FY 23	237110	Long Run Watershed Improvements	Installation of new stormwater lines in the City of McKeesport	Section 219	\$100K - \$250K	Small Business Set Aside	3Q, FY 23
19	3Q, FY 23	TBD	City of Chester Water System Improvements	Improvement of the existing raw water intake system including replacement and rehabilitation of valves, pumps, pipe networks, and electrical control equipment.	Section 219	\$1M - \$5M	Small Business Set Aside	3Q, FY 23
20	3Q, FY 23	237110	City of McMechen - Marshall Street Stormwater Improvements	Construct new storm sewer collection system to replace antiquated one lacking capacity to handle runoff from the watershed upstream of the city	Section 219	50K - \$500K	Small Business Set Aside	3Q, FY 23

SMALL BUSINESS POINTS OF CONTACT

Buffalo District (LRB), and Pittsburgh District (LRP)

Deputy for Small Business

Telephone: 412-395-7127

Email: lrp.sbo@usace.army.mil

Website: www.lrb.usace.army.mil and www.lrp.usace.army.mil

DoDAAC: **W912P4** (Buffalo District) and **W911WN** (Pittsburgh District)

Chicago District (LRC), and Detroit District (LRE)

Deputy for Small Business

Telephone: 313-226-6750

Email: lrc.sbo@usace.army.mil

Website: www.lrc.usace.army.mil and www.lre.usace.army.mil

DoDAAC: **W912P6** (Chicago) and **W911XK** (Detroit)

Huntington District (LRH)

Deputy for Small Business

Telephone: 304-399-5632

Email: lrh.small.business@usace.army.mil

Website: www.lrh.usace.army.mil

DoDAAC: **W91237**

Louisville District (LRL)

Deputy for Small Business

Telephone: 502-315-6111

Email: sbo-lrl@usace.army.mil

Website: www.lrl.usace.army.mil

DoDAAC: **W912QR**

Nashville District (LRN)

Deputy for Small Business

Telephone: 615-736-7569

Email: sbo.lrn@usace.army.mil

Website: www.lrn.usace.army.mil

DoDAAC: **W912P5**

Great Lakes and Ohio River Division (LRD)

Assistant Director, Office of Small Business Programs

Telephone: 513-684-6248

Email: sbo-lrd@usace.army.mil

Website: www.lrd.usace.army.mil

